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RFR DFW-2016-028: Biodiversity Initiative SCOPE OF SERVICES for 
Access Road Improvements, Woody Debris Removal, Grass 
Seeding, Skidder Bridge Improvement, and Gate Installation at the 
Muddy Brook Wildlife Management Area 
 

Summary 

The Massachusetts Division of Fisheries & Wildlife (DFW) is soliciting bids to complete 

important access maintenance work on former skid roads and landing areas to facilitate habitat 

restoration at the Patrill Hollow section of the Muddy Brook Wildlife Management Area (WMA) 

in Hardwick, Massachusetts (Figs. 1-3).  Treatments to be conducted under this RFR include the 

following: 

-stump grinding and grading on skid roads to facilitate passage of four-wheel drive 

pickup trucks needed to conduct prescribed burning 

-removal of non-merchantable woody debris from areas used as landings and skid roads 

left behind during recent timber harvesting operations, grading of landing areas, and seeding of 

landings and skid roads with an annual oat and native little bluestem seed 

- replacement of dysfunctional skidder bridge and installation of new or retrofitted bridge 

at an existing stream crossing to facilitate vehicle access by DFW staff and partners to conduct 

prescribed fire and other maintenance of the site 

-installation of two gates, to be provided by DFW, at the access points to the landings  

 

Contractors may bid on any or all treatments (see Mandatory bid sheets). Contract(s) will be 

awarded to the lowest responsible and eligible bidder for each treatment described on the 

mandatory bid sheet. The term "lowest responsible and eligible bidder" shall mean (1) the Bidder 

whose Bid is the lowest of those Bidders demonstrably possessing the skill, ability, and integrity 

necessary for the faithful performance of the work, and who meets the requirements set forth in 

M.G.L. c.149 sec.44 (2)(B) and not debarred from bidding under M.G.L. c.l49 §44C; (2) and who 

shall certify that they are able to furnish labor that can work in harmony with all other elements of 

labor employed or to be employed on the work; and (3) who shall certify that all employees to be 

employed at the worksite will have successfully completed a course in construction safety and 

health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration at the time the employee begins work, and who shall furnish 

documentation of successful completion of said course with the first certified payroll report for 

each employee. 

DFW reserves the right to waive any informalities in, or to reject any or all Bids, if it be in the 

public interest to do so.  
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Timeline, Permitting, Funding, & Bonding 

Timeline  

Contractor shall complete all work by or before June 30, 2016, unless otherwise specified in 

writing by DFW.  Natural Heritage and Endangered Species restrictions do apply to certain 

activities and are described, if applicable, under each Treatment Type. 

Permitting  

Approved environmental permits for this work have been secured by DFW. 

Funding  

Fiscal year 2016 funding has been identified for this project. 

Bonding  

Contractor shall submit bonds from a surety company qualified to do business under the laws of 

the Commonwealth.  

Each bidder shall provide a bid deposit in the amount of 5% of the total bid price, to be 

submitted with the bid.  

In addition, the winning bidder(s) shall submit: 1) a payment bond in the amount of 50% of the 

total contract price within ten days of contract award; and 2) a performance bond in the amount of 

10% of the total contract price prior to the start of work.  

 

Treatment Specifications  

DFW has estimated treatment size (acres/linear feet) for each treatment type (Figure 1). 

Contractors may bid on any or all treatments (see Mandatory Bid Sheet). DFW will 

evaluate bids relative to available funding and will award contract(s) accordingly. All 

acreages were calculated in GIS and are approximate. Selected contractors are responsible 

for treating the entirety of the treatment areas as depicted in the accompanying figures and 

as marked on the ground regardless of the precise acreages. Bidders are responsible for 

verifying acreages prior to submitting bids.  

 

TREATMENT 1: 

a. Removal of Woody Debris Piles – 6.5 acres; map areas 1 & 4.  

Treatment must occur when the ground is dry or frozen and be completed on or before April 1, 

2016.   

Vendor will be responsible for the removal of piles of small and large (sawtimber size tree 

segments) woody debris on former landing and staging areas. There are a total of 24 piles of 

varying size.  On non-fire adapted sites, mulch from whole tree skidding that accumulates on the 

landing at the chipper is carried back out into the site by skidders for distribution, but this mulch 

becomes an impediment to prescribed burning due to its moisture content.  Given that prescribed 

fire will be used at this site in the future, mulch was retained at landing areas for removal. Mulch 
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at the landing may be put through a tub grinder before being removed from the site, but this is not 

required.  

 

b. Raking and Removal of Woody Debris from Ground and Skid Roads – 2 acres; map areas 

2 & 3.  

Treatment must occur when the ground is dry or frozen and be completed by or before April 1, 

2016. 

Vendor will be responsible for removing approximately a 6” layer of coarse woody debris to 

expose blueberry in the understory (see area 2 on maps). The vendor will remove as much 

material as possible with minimal disturbance to the soil and the blueberry root stock. A York 

rake or similar equipment may be proposed for this work.   

Additionally, vendor will be responsible for removal of all woody debris larger than 4 inches in 

diameter from former skid roads depicted as area 3 in figures 1 and 2.  Proposed equipment shall 

be able to remove material with minimal soil disturbance.   

 

TREATMENT 2: 

a. Grading of Landing Areas – 4 acres; map area 1.  

Treatment must be completed on or before June 30, 2016. 

Vendor will be responsible for grading all areas of rutting or berms on former landing areas after 

all woody debris has been removed (as described in Treatment 1 above), and prior to seeding.     

Additionally, vendor will be responsible for moving old vehicle parts currently located in the 

western landing area (map area 1, Southwest portion) to the gate location for the western landing 

area, to facilitate future removal under a separate contract.  Vehicle parts should be left so as not 

to obstruct or interfere with gate installation. 

 

b. Stump Grinding and Grading of Skid Roads & Vehicle Turn Around - 7,400 linear feet; 

map areas 5, 6 & 8. 

Treatment must be completed on or before June 30, 2016. 

In area 5, eight stumps (marked with blue paint) will be ground to 6” below the surface of the 

road. Material that was pushed out by previous skidding activity can be used to fill stump holes as 

practicable; otherwise, clean material will be brought in from off site. The road will then be 

graded to have less than a 5% side slope in areas of uneven terrain and water bars will be installed 

to prevent erosion and allow seed to establish. 

In area 6, ten stumps (marked with blue paint) will be ground flush with the road surface. 
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In area 8, eight stumps (marked with blue paint) will be ground flush with the ground surface. 

Treatment 2b must be completed after all woody debris has been removed (as described in 

Treatment 1 above), and prior to seeding.   

c. Seeding of Landing Areas & Skid Roads – 9 acres; map areas 1, 3, 4, 5 & 6.   

Treatment must be completed on or before June 30, 2016. 

Vendor will be responsible for seeding with a mix of annual oat seed and little blue stem seed 

sourced from New England or New York, and approved by DFW, to stabilize soil in depicted 

areas. Treatment 2c cannot occur until after stump grinding and grading have been completed. 

 

TREATMENT 3: Replace/Retrofit Dysfunctional Skidder Bridge – 25 feet; map area 8   

Treatment must be completed on or before June 30, 2016. 

Just north of the eastern landing, there is an existing stream crossing that consists of a skidder 

bridge with rotten timbers and a span that is too short for safe, long-term use. The vendor will 

either replace or retrofit the existing bridge. Bridge replacement or retrofitting will use solid 

timbers (hemlock or oak preferably) and shall be subject to approval by DFW.  The new bridge 

shall be of a similar design to the existing bridge. Bridge replacement or retrofitting will be done 

so that the finished skidder bridge extends ≥5 feet beyond the edge of the stream bank on BOTH 

sides of the stream.  The vendor will remove from the site any/all portions of the old bridge that 

are not used in the replacement/retrofitting process. If the vendor opts to replace the old bridge, as 

opposed to retrofit the existing bridge, they will be responsible for complete disposal of the old 

bridge.  

 

TREATMENT 4: Gate Installation – 2 gates & 4 gate posts; map area 9.  

Treatment must be completed on or before June 30, 2016. 

Vendor will be responsible for installing two 16’ steel gates, to be provided by DFW, at the 

access points to the former landing sites. The Contractor shall follow proper Dig-Safe procedures 

prior to any excavation of materials.  The Contractor shall be solely responsible for making all 

necessary arrangements for performing any necessary work to the satisfaction of the municipal 

departments and utility companies involved in connection with the discontinuous or interruption 

of public utilities or services such as gas, electric, water, sewer, telephone, etc., which will be 

affected by work to be done under this item. 

 

The steel gates will be furnished and loaded onto the contractor’s truck/trailer by the Division of 

Fisheries and Wildlife at the Central Wildlife District office located on 211 Temple Street, West 

Boylston, MA 01583. 
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The Contractor shall be responsible for the transportation, off loading and installation of 

the steel gate.  The Contractor shall coordinate this operation with DFW staff, such that, 

DFW can have staff and equipment available for loading of the gate. 

 

The Contractor shall coordinate the installation of the gates with DFW staff to determine the on-

ground location and to ensure that the installation timing does not impede other treatments 

occuring under this RFR. 

 

See attachements for gate specifications. Lock and key will be provided by DFW. 

 

 

General Specifications and Timing Requirements 

Contracted work MUST be completed within fiscal year 2016 (all work completed no later than 

6/30/2016) if sufficient funding is available. Prior to any work beginning on any site, Contractors 

will be required to submit a performance bond in the amount of 10% of the contracted price. 

 

Treatments 1a and 1b must be completed prior to April 1, 2016 to be in compliance with 

Natural Heritage and Endangered Species Restrictions AND so that work can occur under 

dry or frozen ground conditions. 

 

All other treatments must be completed no later than June 30, 2016. Grading and seeding of 

landings and skid roads may only occur after woody debris has been removed.  

Careful coordination with DFW staff will be necessary to ensure that treatments are 

completed in the appropriate sequential order. 

 

General Specifications for all Treatments 

1. Operational Requirements 

a. All work shall only occur within applicable time restrictions.  The specific timing of 

the operation shall be arranged between the Contractor and DFW.  

b. The Contractor shall, to the satisfaction of DFW staff, remove or otherwise dispose 

of all garbage, trash, litter, discarded equipment or parts, temporary bridges, waste 

materials or other refuse resulting from the operation. Waste materials such as oil, 

grease, used oil absorbent pads, and similar materials shall be disposed of in 

accordance with law, and at a minimum, in a manner that will prevent their entry by 

spills, drainage, high water or other means into any river, watercourse, lake, reservoir 

or other body of water. 

c. STORAGE AND HANDLING OF HAZARDOUS MATERIALS: All petroleum 

products, industrial chemicals and similar materials shall be stored in accordance 

with manufacturer’s specifications and applicable law, and at a minimum in durable, 

sealed containers placed so that any accidental spillage shall not drain into any river, 

watercourse, lake, or reservoir, No hazardous materials, including but not limited to 

oils, fuels, and hydraulic fluids may be deposited on Commonwealth lands. All 
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mechanized equipment shall carry oil-absorbent pads at all times, quality subject to 

the approval of DFW staff, to be used respectively in the event of a fluid spill. In the 

event that hazardous materials are deposited on Commonwealth lands through 

accidental spill or otherwise, the Contractor agrees to immediately contain the spill 

using oil-absorbent pads and to notify DFW staff as soon as possible regarding the 

type, amount, and location of deposited materials. The Contractor shall be liable for 

all costs incurred resulting from the cleanup of all spills and leaks, and shall correct 

the situation to the satisfaction of DFW staff, including but not limited to the removal 

and appropriate disposal of contaminated soil based on DFW staff determination. 

d. SAFETY AND HEALTH: The Contractor shall conduct all operations in connection 

with this contract in compliance with applicable provisions of Federal, State and 

Local labor safety, health and sanitation laws, codes, and regulations. 

e. ENVIRONMENTAL CONTROL: The Contractor shall comply with all applicable 

state and federal laws pertaining to water quality in connection with any operations 

under this contract. The Contractor shall undertake every reasonable precaution not 

to pollute or obstruct the flow of any stream, lake, or reservoir on or adjacent to the 

sale area. In the event of such pollution or obstruction, the Contractor shall correct 

the condition to the satisfaction of DFW staff. The Contractor shall undertake every 

reasonable measure to minimize erosion and soil damage, including but not limited to 

the grading of ruts and the construction and maintenance of water bars, and shall 

install all mitigation measures according to the most recent version of the 

Massachusetts Forestry Best Management Practices Manual. All mechanized 

equipment shall carry a working fire extinguisher at all times to be used in the event 

of a fire. 

f. SPECIAL SITUATIONS: Should a situation exist that would in the opinion of the 

DFW staff result in unacceptable environmental damage and the Contractor is either 

unwilling or unable to prevent or immediately repair or remove such damage, or to 

do so in a timely fashion to the satisfaction of DFW staff after being verbally notified 

of said situation by DFW staff, the Division may undertake corrective measures and 

deduct the cost of said measures from the performance bond covering this operation 

(see General Specification 2 (Contract Requirements) g., below), and may pursue its 

remedies against the Contractor for any loss, claim, damage or charge that arises due 

to such damage. 

g. HISTORICAL/CULTURAL RESOURCES: DFW seeks to conserve historical and 

cultural resources during habitat management operations, including but not limited to 

stone walls, cellar holes, foundations, and wells associated with abandoned farm 

sites, as well as historical and cultural resources that may occur within the soil. 

Contractor shall avoid or otherwise mitigate these resources during the harvesting 

operation to the satisfaction of DFW staff. Only existing barways (openings) in stone 

walls may be used to transport wood products by forwarder or skidder, unless DFW 

staff specifically identifies a new opening to be created.  If DFW staff identifies a site 

as having archaeological sensitivity, Contractor shall avoid rutting, scarifying, and 

other soil disruption to the site by operating only under dry, frozen, or otherwise 

stable conditions. 
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2. Contract Requirements 

a. Projects included in this RFR are subject to Massachusetts prevailing wage rates.  

Prevailing wage rate schedules are included in this RFR and should be taken into 

account when submitting the bid. 

b. The Contractor shall provide as surety a payment bond in the amount of  50% of 

the contract price within 10 days of contract award. The payment bond must be 

furnished to DFW in the form of a surety bond issued by a surety company; a 

certified, treasurer’s or cashier’s check drawn on a responsible bank or trust company 

payable to the awarding authority; or cash.  

c. The Contractor must notify the DFW representative prior to commencement of 

operations, even if a Notice to Proceed has been issued.  Any work that is completed 

prior to notification is considered unauthorized and will not be paid for.  A separate 

contract and Notice to Proceed will be issued for each fiscal year in which work will 

occur. 

d. All equipment operators are required to meet with a DFW representative to walk the 

entire project site prior to beginning work. 

e. Any accidents or injuries to workers, environmental accidents, or damage to public or 

private property associated with this project must be reported to DFW within 48 

hours of the incident. 

f. Remobilization costs will be paid if poor weather and/or ground conditions require 

shut down of the operation for ≥ 3 business days and the machinery has been taken 

off-site.  The Contractor must obtain DFW approval that operation shut down is 

required.  If weather and/or ground conditions improve within 3 business days to 

allow completion of the project, DFW will not pay remobilization costs. 

g. The winning bidder(s) will be required to thoroughly clean the exterior, 

undercarriage, and tires/tracks of his/her equipment with a high pressure washer at a 

maintenance facility prior to bringing the equipment on site.  Cleaning will 

substantially reduce the chance of spreading invasive exotic plants from a  previous 

work site.  Machinery that has not been cleaned in this manner will not be allowed on 

site. All mechanized equipment shall carry a working fire extinguisher at all times to 

be used in the event of a fire. 

h. The Contractor shall provide a valid certificate of insurance prior to beginning work. 

The Contractor indemnifies the Commonwealth from and against any liability for 

claims arising from the Contractors activities under the contract. The Contractor shall 

provide a certificate indicating a) comprehensive commercial general liability 

insurance, with coverage for bodily injury, wrongful death, and property damage in 

the amount of at least $1,000,000 naming the Commonwealth as an additional 

insured regarding the work to be performed under this contract, and b) Workman's 

Compensation Insurance as required under Massachusetts law for all persons 

employed by the Contractor. Contractor shall provide Certificates of Insurance for all 

sub-Contractors evidencing the same coverage required of the Contractor or 

equivalent proof of self-insurance. 

i. The Contractor shall provide as surety a performance bond in the amount of  10% 

of the contract price prior to beginning work at each site. The performance bond 
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must be furnished to DFW in the form of a surety bond issued by a surety company; a 

certified, treasurer’s or cashier’s check drawn on a responsible bank or trust company 

payable to the awarding authority; or cash.) [M.G.L. c. 149, §44A(2)(C) and M.G.L. 

c. 30, §39M(a)]. The performance bond shall be forfeited as liquidated damages if all 

contract provisions covered are not faithfully and fully performed by the Contractor. 

Should the amount of damages, as determined by DFW, exceed the amount of said 

bond, the Contractor agrees to pay the excess balance within 90 days. Otherwise, said 

bond will be returned to the Contractor after all terms of this contract are fulfilled to 

the satisfaction of DFW. 

j. Contractors shall submit all certified payroll sheets for all employees employed at the 

work site with their request for payment for work completed.   

k. All persons employed by the Contractor shall have successfully completed a course 

in construction safety and health approved by the United States Occupational Safety 

and Health Administration (OSHA) that is at least 10 hours in duration.  

Documentation of successful completion of said course shall be submitted with the 

certified payroll sheets for each employee.   

l. If, during the progress of the work, the contractor or the awarding authority discovers 

that the actual subsurface or latent physical conditions encountered at the site differ 

substantially or materially from those shown on the plans or indicated in the contract 

documents either the contractor or the contracting authority may request an equitable 

adjustment in the contract price of the contract applying to work affected by the 

differing site conditions. A request for such an adjustment shall be in writing and 

shall be delivered by the party making such claim to the other party as soon as 

possible after such conditions are discovered. Upon receipt of such a claim from a 

contractor, or upon its own initiative, the contracting authority shall make an 

investigation of such physical conditions, and, if they differ substantially or 

materially from those shown on the plans or indicated in the contract documents or 

from those ordinarily encountered and generally recognized as inherent in work of 

the character provided for in the plans and contract documents and are of such a 

nature as to cause an increase or decrease in the cost of performance of the work or a 

change in the construction methods required for the performance of the work which 

results in an increase or decrease in the cost of the work, the contracting authority 

shall make an equitable adjustment in the contract price and the contract shall be 

modified in writing accordingly. 

(1) The awarding authority may order the general contractor in writing to suspend, 

delay, or interrupt all or any part of the work for such period of time as it may 

determine to be appropriate for the convenience of the awarding authority; provided 

however, that if there is a suspension, delay or interruption for fifteen days or more or 

due to a failure of the awarding authority to act within the time specified in this 

contract, the awarding authority shall make an adjustment in the contract price for 

any increase in the cost of performance of this contract but shall not include any 

profit to the general contractor on such increase; and provided further, that the 

awarding authority shall not make any adjustment in the contract price under this 

provision for any suspension, delay, interruption or failure to act to the extent that 

such is due to any cause for which this contract provides for an equitable adjustment 

of the contract price under any other contract provisions.  
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(2) The general contractor must submit the amount of a claim under provision (a) to 

the awarding authority in writing as soon as practicable after the end of the 

suspension, delay, interruption or failure to act and, in any event, not later than the 

date of final payment under this contract and, except for costs due to a suspension 

order, the awarding authority shall not approve any costs in the claim incurred more 

than twenty days before the general contractor notified the awarding authority in 

writing of the act or failure to act involved in the claim. 

 
m. Any additional project costs or contract changes must be approved by the Division’s 

Chief Financial Officer in writing.  

 

 

 
Bidders’ Conference:  
It is mandatory for all vendors to attend a bidders’ conference prior to submitting a bid. A 
bidder’s conference is scheduled at the site at 9:30am, Wednesday, Dec. 30, 2015 (see 
Appendix I for Directions). Vendors who cannot attended the scheduled Bidder’s Conference 
may request an alternative conference date/time to be held prior to the bid due date, but MUST 
schedule the alternative conference PRIOR TO the scheduled Bidder’s Conference at 9:30am, 
Wednesday, Dec. 30, 2015 so that all prospective bidders can be announced at the scheduled 
conference. Bids will not be accepted from vendors who do not attend a bidder’s conference.  

Please contact Rebecca DiGirolomo at 315-751-9249 prior to the scheduled Bidders’ 

Conference if an alternate conference is needed.  

 
Bid Due Date:  

Sealed Bids must be received, in writing, no later than 2:00 pm on Thursday, January 7, 

2016, at which time they will be publicly opened and read. 
 
INSTRUCTIONS FOR SUBMISSION OF RESPONSES:  

1) All vendors must attend the scheduled bidder’s conference or a alternative conference to be 

eligible to bid.  

2) Two complete paper copies of your response must be received, in writing, no later than 2:00 

pm on Thursday, January 7, 2016 at which time bids will be publicly opened and read.  

Submit responses to:  

Division of Fisheries and Wildlife  

Attn: Lori Cookman  

1Rabbit Hill Rd  

Westborough, MA 01581  

 

On the outside of the envelope containing the two complete copies of your bid(s), clearly 

mark: Bid Documents Enclosed, DFW-2016-028: Access Maintenance at Muddy Brook WMA.  
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All responses must include two copies of each of the documents listed below. BE SURE TO 

INCLUDE ALL ITEMS LISTED HERE OR YOUR RESPONSE MAY BE FOUND TO BE 

INCOMPLETE AND NON-RESPONSIVE.  

1) Completed Mandatory Bid Sheet  

2) Affidavit: Proposal for RFR DFW-2016-028: Access Maintenance at Muddy Brook 

Wildlife Management Area  

One copy must be notarized original.  

3) Bid deposit in the amount of 5% of total bid price, payable to the Division of Fisheries 

and Wildlife, in the form of a surety bond issued by a surety company; a certified, 

treasurer’s or cashier’s check drawn on a responsible bank or trust company payable to 

the awarding authority; or cash. [M.G.L. c. 149, §44A(2)(C) and M.G.L. c. 30, §39M(a)]  

4) Business Reference Form outlining the bidders experience for conducting the type of 

work described in this RFR with references.  

Submit questions to: rebecca.digirolomo@state.ma.us 

 

The winning Contractor(s) will be required to submit the following items upon award:  
1) MA Construction Contract Form to be provided by awarding authority  
2) Commonwealth Terms and Conditions filled out and signed by the respondent  
3) Commonwealth W-9 tax information form filled out and signed by the respondent (If not already on 
file)  
4) Contractor Authorized Signatory Listing, completed and signed by the Contractor.  
5) Proof of liability insurance coverage  
6) Electronic Funds Transfer form  
7) Within 10 days after presentation thereof by the awarding authority, furnish a labor and materials or 
payment bond from a surety company qualified to do business under the laws of the Commonwealth and 
satisfactory to the awarding authority and in the sum of 50% of the contract price, payable to the Division 
of Fisheries and Wildlife, in the form of a surety bond issued by a surety company; a certified, treasurer’s 
or cashier’s check drawn on a responsible bank or trust company payable to the awarding authority; or 
cash. [M.G.L. c. 149, §44A(2)(C) and M.G.L. c. 30, §39M(a)].  
9) A performance bond in the amount of 10% of the contract price in the form of a surety bond issued by 
a surety company; a certified, treasurer’s or cashier’s check drawn on a responsible bank or trust 
company payable to the awarding authority; or cash. Performance bond shall be submitted prior to 
beginning work at the site.  
10) Revenue Enforcement and Protection Certification (REAP) 
11) Certificate of Compliance with MA Employment Security Law 
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MANDATORY BID SHEETS: DFW-2016-028 

Contractors may bid on any or all treatments.  Contracts will be awarded to the 
lowest responsible and eligible bidder for each treatment. 

 
 
Treatments 1a & b – Woody debris removal from landings, skid roads and other 
staging areas (must be completed prior to April 1, 2016) 
 

1. Woody debris removal  (8.5 acres):    $________ 
2. Equipment cleaning:      $________ 
3. Additional Costs*      $________ 

4. Total Cost (add items 1-3, above)     

5. Logistics: List the equipment and methods proposed to complete this work: 
 
 
 
 
 
 
 
 
 
 
 
 
Treatments 2a, 2b, & 2c – Skid road grading, stump grinding, removal of old vehicle 
parts to gate area, and seeding (must be completed in coordination with or after woody 
debris removal) in areas 1, 3, 4, 5, 6 and 8 
 

1. Grading,moving vehicle parts(4.0 acres, 1919 Lineal ft.)              $________ 
2. Stump grinding (26 stumps)                                          $________ 
3. Seeding  (9 acres including 9,175 lineal ft. of former skid roads):$________                                               
4. Cost of off site fill for stump holes                           $________ 
5. Equipment cleaning:              $________ 
6. Additional Costs*              $________ 

7. Total Costs (add items 1-6, above)     

8. Logistics: List the equipment and methods proposed to complete this work: 
 
 
 
 
 
 
 
 

$ 

$ 
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MANDATORY BID SHEETS: DFW-2016-028 
 
 
Treatment 3 – Replacement/retrofit of skidder bridge. 
 

1. New or retrofit bridge materials & assembly                         $_________ 
2. Installation                                                   $_________ 
3. Cost to remove & dispose of old bridge    $_________ 

4. Equipment cleaning:      $_________ 
5. Additional Costs*      $_________ 

6. Total Costs (add items 1-5, above)     

7. Logistics: List the equipment and methods proposed to complete this work: 
 
 
 
 
 
 
 
 
 
 
Treatment 4– Gate Installation. 
 

1. Cost to  transport two gates                                     $_________ 
2. Installation of two gates                                                $_________ 
3. Equipment cleaning:      $_________ 
4. Additional Costs*      $_________ 

5. Total Costs (add items 1-4, above)     

6. Logistics: List the equipment and methods proposed to complete this work: 
 
 
 
 
 
 
 
 
 
 
 
*Please give a detailed description on a separate sheet of any additional costs 
associated with this project site that are not included in the Project Costs above, 
including site access improvements.  DFW will only pay additional authorized costs 
specified in your response to this scope of services. 

$ 

$ 
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MANDATORY BID SHEETS: DFW-2016-028 
 
 
Bid Deposit Calculation: Add the Total Cost for all Treatments (1-4) you are bidding on 

to obtain the Total Bid Price (for treatments with multiple options, use the option on 

which you bid the highest to calculate Total Bid Price).  Multiply the Total Bid Price by 

0.05 (5%) to calculate the Bid Deposit Amount. 

1) Total Bid Price:                                                                                     $________ 

(add up each total cost from the highlighted boxs for Treatments 1-4) 

 

2) 5% Bid Deposit Amount:                                            $________ 

 

 
 
 
By signing below, the bidder certifies that he/she is able to furnish labor that can 
work in harmony with all other elements of labor employed or to be employed in the work 
and that all employees to be employed at the worksite will have successfully completed 
a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration at the time the 
employee begins work and who shall furnish documentation of successful completion of 
said course with the first certified payroll report for each employee.  
The undersigned further certifies under the penalties of perjury that this bid is in all 
respects bona fide, fair and made without collusion or fraud with any other person. As 
used in this subsection the word “person” shall mean any natural person, joint venture, 
partnership, corporation or other business or legal entity. The undersigned further 
certifies under penalty of perjury that the said undersigned is not presently debarred 
from doing public construction work in the commonwealth under the provisions of section 
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of 
any other chapter of the General Laws or any rule or regulation promulgated thereunder. 
 
 
Bidder’s Information 

Name 
(printed)   Signature  

Company   Date  

Street 
Address  Phone  

City, State, 
Zip Code  Email  

Signature conveys approval with all proposed bids and agreement with all terms 
set out in this Scope of Services. 
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AFFIDAVIT 
 

 

State of  _________________________  

 Date  ____________ 20_____ 

County of _________________________  

 

 The undersigned being duly sworn, deposes and says that he is the  

 

 ____________________________________________________ 

 Sole owner; partner; president; treasurer or 

 other duly authorized official of a corporation 

 

of_______________________________________________________, for work in 

 

_____________________________________________________________________ 

City/Town                                               Location 

 

on __________________________________________________________________ 

                                              Date bids were open 

 

and certifies that of his own knowledge, said bidder has not, either directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise 

taken any action in restraint of free competitive bidding in connection with such 

contract. 

 

 

______________________________________________ 

Signature and title of person making affidavit 

  

 

 

Sworn to before me this 

 

____________________day of _______________ 20____. 

 

 

 

 

 

 

 

________________________ 

     Notary Public   
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At a duly authorized meeting of the Board of Directors of the 

 

___________________________________________________________________ 

    (Name of Corporation) 

 

held on ________________________ at which all the Directors were present or  

       (Date) 

 

waived notice, it was VOTED, that ________________________________________, 

       (Name) 

 

_______________________________, of this company and he hereby is  

  (Officer) 

authorized to execute contracts and bonds in the name and behalf of said company, 

and affix its corporate seal thereto; and such execution of any contract or obligation 

on this company's name on its behalf by such _____________________   

       (Officer) 

 

under seal of the company, shall be valid and binding upon this company. 

 

     A true copy, 

 

     ATTEST: ______________________________ 

 

Place of business:  

 

_____________________________ 

 

_____________________________ 

 

Date of the Contract: ___________________________ 

 

 

I hereby certify that I am the clerk of the ______________________________________ 

 

that ______________________________is duly elected _________________________ 

 

of said company, and that the above vote has not been amended or rescinded  

 

and remains in full force and effect as of the date of this contract. 

 

 

 

 __________________________________  Corporate Seal 
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BUSINESS REFERENCE FORM 

The bidder shall supply the Division as part of their bid package a statement of their 

qualifications to conduct the type of work required under this RFR.  The contractor 

shall also include a list of the similar jobs they have completed in the past 2 years, 

including the names, addresses, and contact numbers for each contract manager or 

owner of the job sites.  Attach additional sheets if necessary.  

 

Bidder: ______________________________________________________________________________  

RFR Name/Title: ______________________________________________________________________  

RFR Number:  ________________________________________________________________________  

 

 

Reference name:_____________________________________ Contact: ___________________________  

Address: ________________________________________ Phone: # (     ) _____________________  

Fax/Internet address: ___________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

 

Reference name: _______________________________________Contact: _________________________  

Address: ________________________________________ Phone: # (     ) _____________________  

Fax/Internet address: ___________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

 

 

 

Reference name: ______________________________________ Contact: _________________________  
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Address: _______________________________________ Phone: # (     ) _____________________  

Fax/Internet address: ___________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

 

Reference name: ______________________________________ Contact: _________________________  

Address: _______________________________________ Phone: # (     ) _____________________  

Fax/Internet address: ___________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

 

Reference name: ______________________________________ Contact: _________________________  

Address: _______________________________________ Phone: # (     ) _____________________  

Fax/Internet address: ___________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 ____________________________________________________________________________________  

 

 

References will be contacted to confirm the bidder’s abilities and qualifications as stated in the 

bidder’s response. The division may deem the bidder’s response unresponsive if a reference is not 

obtainable from a listed reference after reasonable attempts. 
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Fig. 1 Aerial Map 
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Fig. 2 Topo Map 
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Fig. 3 Locus Map 
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Appendix I: Directions: 

Muddy Brook WMA, Hardwick   
From the 32A in Hardwick Center: 
Proceed west on Greenwich Road at the top of the hill turn left on Patrill Hollow Road. 
Stay right at the fork with Czesky Road to stay on Patrill Hollow Road. The DFW parking 
area with be on the right at the bottom of the hill. 
 
From Ware Center: 
Proceed North on Greenwich Road. Take a right onto Patrill Hollow Road. Pass the 
landfill and the first DFW parking area. Cross Muddy Brook and continue less than a 
mile to the DFW parking area on the left side of the road. 
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Gate Specifications. 
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